

SECRET
(When Filled In)

PRECONTRACT APPROVAL RECORD (PART ONE)	CONTRACTOR Eastman Kodak Company		CONTROL NO. OXC-6348	
	CONTRACT NO.		AMENDMENT NO.	
	EG-400 Task Order No. 4			
<p>THIS CONTRACT APPROVAL RECORD CONTAINS A RECOMMENDATION SUBMITTED FOR CONCURRENCE OF THE UNDERSIGNED. CONCURRENCE IN THIS PRECONTRACT APPROVAL RECORD IS RECOMMENDED BY THE CONTRACTING OFFICER. BY CONCURRENCE, THE CHIEF, BUDGET AND FINANCE BRANCH, SIGNIFIES THAT SUFFICIENT FUNDS ARE AVAILABLE (NOT INCLUDING CONTINGENT & EXPOSURE) AND/OR HAVE BEEN ADJUSTED AS PROVIDED IN THIS DOCUMENT.</p>				
TYPE OF CONTRACT				
<input type="checkbox"/> L.I. <input type="checkbox"/> F.P. REDETERM <input type="checkbox"/> CPIF <input type="checkbox"/> TECH REP <input type="checkbox"/> DEFINITIZED <input type="checkbox"/> FPIP <input type="checkbox"/> T&M <input type="checkbox"/> FISCAL YEAR <input type="checkbox"/> F.P. <input checked="" type="checkbox"/> CPFF <input type="checkbox"/> CALL TYPE				
FINANCIAL DATA				
CONTRACT VALUE \$ 96,636		PREVIOUS OBLIGATION - PRIOR FY \$ 96,636		PREVIOUS OBLIGATION - CURRENT FY \$ None
OBLIGATION BY THIS DOCUMENT				
DESCRIPTION, PROGRAM OR LINE ITEM		FISCAL YEAR	PROJECT	AMOUNT
OXCART		1962	OXCART	\$ (1,993.91) Credit
To adjust fund obligations in accordance with final settlement of Task Order No. 4				2128-2006-5360
TOTAL THIS OBLIGATION →				\$ (1,993.91) Credit
CONTINGENT UPON AVAILABILITY OF FUNDS				
EXPOSURE LIABILITY				
RATE		DATE	RATE	DATE
CPFF O/H RATES FIXED THRU			PRICING FORMULA FIXED THRU	
T&M RATES FIXED THRU			TECH REP RATES FIXED THRU	
NEGOTIATOR APPROVAL		CD RECORDATION		
DATE		DATE		
SIGNED		SIGNED		25X1
PRECONTRACT CONCURRENCES				
UNIT	TYPED NAME	SIGNATURE	DATE	
CONTRACTING OFFICER	JOHN PARANGOSKY	SIGNED	1/30	
BUDGET & FINANCE		SIGNED	2/3	
GENERAL COUNSEL		SIGNED	2/13	
TECHNICAL REPRESENTATIVE		SIGNED	2/11	
TECHNICAL REPRESENTATIVE				
CONTRACT SIGNATURE (Contracting Officer)		DATE	DATE MAILED	DATE DISTRIBUTED

SECRET

PRECONTRACT APPROVAL RECORD
(PART TWO)

CONTRACT

Eastman Kodak Company

The services and equipment being procured by this Contract No. EG-400 T.O. #4 are in furtherance of the OX CART Program(s), the nature of which cannot be publicly disclosed for security reasons. The Contracting Officer therefore determines that this procurement must be accomplished by negotiations pursuant to the authority of Section 3(a) of PL 81-110 and Class Determination and Finding, OXC 2122, signed by the DDCI on 15 October 1961.

Certification of funds for this contract will be handled under the procedure approved by the Director of Central Intelligence on 15 December 1956 which, in effect, results in all covert expenses involving issuance of Treasury Checks being accumulated in a separate account within the Finance Division. The amounts in this account will be periodically scheduled for certification of the vouchers by the Director. This procedure eliminates the necessity for a separate certification of authority under Section 8(b) of Public Law 110, 81st Congress (formerly 10(b) - see 85-507 dated 7/7/58) for each contract.

The following comments describe the procurement hereby effected, the terms and provisions generally of this contract/amendment, and a resume of major issues negotiated:

a. Task Order No. 4 to Contract No. EG-400 provided for the design, fabrication and delivery of Processor, RT-12; Respooling Machine for P&E Configuration; and Shipping Cores, etc. for P&E in connection with the OXCART Program.

b. The final cost and property audits of the task order have been completed and submitted to the undersigned. A copy of the report is attached. The Auditor has recommended for acceptance total costs in the amount of \$89,006.09. This amount together with the approved fixed-fee of \$5,636.00 results in a final approved contract price of \$94,642.09.

c. In connection with the settlement of Task Order No. 4 there are also attached the following documents:

Contractor's Release.
Contractor's Assignment of Refunds, Rebates, Credits
and Other Amounts.
Contractor's Certification of Inventory.
Patent Statement.

d. All work and services required under the task Order have been performed satisfactorily and all property has been properly accounted for. The difference of \$1,993.91 between the amount obligated and the final contract price should be credited to Fiscal Year 1962 OXCART Funds. The Contractor's Patent Statement is concurred in.

SECRET